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I. NOTICES

1.

2.

3.

RFQ-AE

For State Public Works C.R.S. §8-17-101 - Colorado labor shall be employed to
perform at least 80% of the work. Colorado labor means any person who is a resident
of the state of Colorado at the time of the Public Works project.

All respondents accept the conditions of this RFQ, including but not limited to, the
following:

a. All submittals shall become the property of the State of Colorado and will not
be returned.

b. Late submittals shall not be evaluated.

c. The State reserves the right to reject any or all submittals on the basis of being
unresponsive to this RFQ or for failure to disclose requested information.

d. The State shall not be liable for any costs incurred by respondents in the
preparation of submittals and proposals nor in costs related to any element of
the selection and contract negotiation process.

e. Any restriction as to the use of submitted materials must be clearly indicated
as proprietary. The requested limitation or prohibition of use or release shall
be identified in writing on a cover sheet. Blanket claims of proprietary
submittals will not be honored. Fee proposals will be considered proprietary.

f. The respondent has reviewed Appendix B and by responding has agreed that
the terms and conditions of the sample Architect/Engineer/Consultant
Contract are expressly workable without reservation.

The respondent has reviewed Appendix B and by responding has agreed that the
terms and conditions of the sample Architect/Engineer/Consultant Contract are
expressly workable without reservation. Any exceptions to the contract must be
communicated formally in writing before the bid closes.

Per C.R.S. §24-92-117, a public construction project in the amount of five hundred
thousand dollars or more shall be subject to the Buy Clean Colorado (BCCO) Act
program requirements. The BCCO Act requires the Office of the State Architect to
establish a maximum acceptable global warming potential (GWP) limit for each
category of eligible materials, which include asphalt and asphalt mixtures, cement
and concrete mixtures, glass, post-tension steel, reinforcing steel, structural steel,
and wood structural elements. For any solicitation for a contract for the design of an
eligible project, a State Agency or institution shall require the designer who is
awarded the contract to include in project specifications when final construction
documents are released, a current Environmental Product Declaration (EPD) that
meets the maximum acceptable GWP limits for each eligible material specified for
the project. A contractor that is awarded a contract for an eligible project shall not
install any eligible materials on the project until the contractor submits an EPD for
each eligible material procured for the project.
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5. Preference shall be given to Colorado resident vendors and for Colorado labor, as
provided by law.

Il. PROJECT OVERVIEW
Introduction

The University of Northern Colorado is requesting a Statement of Qualification from
Architect/Engineer/Consultant for the preparation of a Controlled Maintenance
project named 2026-042M25 Renovate Variable Flow Chilled Water Systems,
Michener and Candelaria - Phase 1 of 2. Phase 1 for Michener Library is funded;
Phase 2 Candelaria Hall may be funded at a future date. UNC intends to extend the
Phase 1 A/E Agreement to future phases as they are funded.

Background
The James A. Michener Library is 221,000 square feet and located at 1400 22nd St in
Greeley. The Michener Library, completed in 1971, serves as a centerpiece of the
University of Northern Colorado campus. New chillers were installed at Phase 1
Michener, and Phase 2 Candelaria in 2024. The chiller replacement project did not
have adequate funding to update the Chilled Water system to variable flow and as a
result are not maximizing the potential energy savings capability of the new chillers.

As such, the project scope will consist of:

o Remove existing Chilled Water and Condenser Water Pumps and replace with new pumps with
VFD’s.

e Add Chilled Water By-Pass Valve in basement chiller room to provide for minimum flow to
Chiller in low load conditions.

o Remove existing 3-Way Chilled Water Control Valves at AHU’s. Replace with 2-way valves in
most locations. Install new 3-way Control Valves at the ends of chilled water pipe runs to
maintain the flow of chilled water in the loop.

e Remove existing Chilled Water COIL Pumps at most AHU’s as the 2-way valves should not
require pumping at the coil.

o Complete Test and Balance of the Chilled Water system after installation of new equipment.

e Upgrade Chilled Water System controls to take advantage of new pumps and control valves
ability to vary the flow of chilled water through the system and optimize energy use.

o Provide supporting infrastructure for tasks listed above such as pipe reconfiguration,
insulation, electrical connections, IT Connections, etc.

The University of Northern Colorado anticipates using a Design / Bid /Build (DBB) approach
to project delivery. The Architect/Engineer is expected to provide Basic Services as
described in the sample Architect/Engineer/Consultant Agreement and Terms and
Conditions of the Contract unless otherwise noted.

The process to be used in the selection of the Architect/Engineer/Consultant is comprised of
two steps. In STEP | submittals will be screened and scored as described in detail in Section
X. STEP Il is the Oral Interview as described in detail in Section XI. A Jury Panel of
individuals who will be involved in the project and/or understand the required services
associated with the project will evaluate responses to this Upon completion of the
evaluation of the Submittals, a limited number of firms will be invited to the oral
interviews.
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lll. MINIMUM REQUIREMENTS

Notice is hereby given to all interested parties that all firms will be required to meet all
minimum requirements to be considered for this project. Interested parties should be
prepared to show evidence of the following to be considered as qualified, as a minimum:

1. Not previously terminated by the State for non-performance on a State Buildings
contract or procurement.

2. The consultant must have been in the same business under the same name for the
last two (2) years.

3. Demonstrated design experience in projects of similar scope and complexity for at
least two (2) projects each in excess of $ 2,000,000.00 (hard costs), utilizing the
expertise present in their Colorado Office; and

4. Attended and signed in at the Mandatory Pre-Submittal Conference at the University
of Northern Colorado.

5. The Acknowledgment and Attestation Form, Appendix C is a mandatory requirement
for a respondent to be considered responsive to this RFQ Prequalification Submittal.

a. Qualifications made by a respondent in executing this form may render a
submittal non-responsive as determined by the State.

IV. MANDATORY PRE-SUBMITTAL CONFERENCE AND SITE TOUR

To ensure sufficient information is available to firms preparing submittals, a mandatory pre-
submittal conference has been scheduled. The intent of this conference is to tour the site
and to have the University of Northern Colorado staff able to discuss the project. Firms
preparing submittals must attend and sign-in to have their submittals accepted.

A mandatory Pre-Submission Meeting will be held at:

Building Address: Parsons Hall, 501 20t St, Greeley CO 80639
Room: Parsons Hall Training Room
Date/Time September 23, 2025, at 1:00PM

V. SCHEDULE

The following is a tentative schedule of events for the Submittal process and an outline of
the schedule for the balance of the project. All dates are subject to change and changes in
the schedule will be issued via addendum.

Request for Qualifications Issued September 8, 2025,
Mandatory Pre-Submittal Conference and Tour September 23, 2025, at 1:00PM
Request for Clarifications Due September 29, 2025

Final Addendum Issued (anticipated) September 30, 2025
Submittals Due (Prequalification: Step I) October 7, 2025, by 2:00PM
Interview Short List Announced October 13, 2025

Oral Interviews October 20-24, 2025
Selection Announced October 27, 2025

Contract Approval (projected) October 31, 2025
Anticipated Design Start November 3, 2025
Anticipated Construction Start/Finish October 2026
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The above schedule is tentative. Responding firms shall be notified of revisions in a timely
manner by email or posted on Bidnet/Rocky Mountain E-Purchasing System (RMEPS)
website. Respondents may elect to verify times and dates by email, but no earlier than 36
hours before the scheduled date and time.

VI. QUESTIONS, CLARIFICATIONS AND ADDENDA

Owner initiated changes to this RFQ will be issued under numerically sequenced addenda.
Owner initiated changes to this RFQ will be posted in the form of addenda on Bidnet/Rocky
Mountain E-Purchasing System (RMEPS).

Questions and requests for clarifications regarding this project shall be submitted before
the deadline listed in the above Schedule.

Communication regarding the project during the procurement, outside of this submission
process or scheduled procurement milestones is not permitted.

Vil. POINT OF CONTACT/CLARIFICATION

Name: Alejandro Garcia, Project Manager
Agency: University of Northern Colorado
Email Address: alejandro.garcia@unco.edu

Phone: 970-351-1982

Viil. SUBMITTALS OF QUALIFICATIONS

1. This RFQ document, it’s appendices, and any written addenda issued prior to the
closing of the solicitation, and written clarifications shall serve as the only basis for
the submittal.

2. All submittals must comply with the following items, a through h. The State retains
the right to waive any minor irregularity, or requirement should it be judged to be in
the best interest of the State.

a. Qualifications shall be formatted and tabbed in the exact form and numeric
sequence of the Evaluation Form (1 through 7) in Appendix A. A two-sided
single-page cover letter addressed to the University of Northern Colorado/
Alejandro Garcia, outlining the firm(s) qualifications is required at the front of
the submittal. Not counting the cover letter and required Acknowledgement
and Attestation form, the entire submittal is to be no more than 24 doubled
sided 8 12’ x 11” sized pages in portrait format, at least 10 font and stapled,
spiral or plastic bound. No loose-leaf notebooks or hard bound submittals.

b. Qualifications shall be evaluated in accordance with criteria as indicated in
PREQUALIFICATION SUBMITTAL CRITERIA and ranked on the corresponding
Evaluation Form in Appendix A.

c. Response to all items shall be complete.
d. All references shall be current and relevant.

e. Complete and execute the Appendix C: Acknowledgment and Attestation Form
and submit at the back of the Qualification Submittal.

RFQ-AE
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f. Three (3) hard copies of the qualifications package is due 10/7/2025 and shall
be received no later than 2:00PM (MD/ST). Late submittals will be rejected
without consideration. The State of Colorado assumes no responsibility for
costs related to the preparation of submittals.

IX. METHOD OF SELECTION AND AWARD
A. Short List

1. From the submittals received, a short list of qualified respondents shall be
identified using the scoring indicated on the enclosed Evaluation Form,
Appendix A.

2. Firms failing to meet the minimum required qualifications will not receive
further consideration.

B. Oral Interview

1. Mandatory oral interviews shall be conducted for the short-listed firm(s)
only. Interview times and location will be arranged by the University of
Northern Colorado and all short-listed firms will be notified in advance. At
the option of the State, a visit to the short-listed firm(s) managing home
office and/or representative field office may be required.

C. Method of Selection and Award

1. Submittals will be evaluated by a panel of individuals selected in
accordance with state policies. The panel will review and score the
submittals. Firms ranked the highest will be invited to an oral interview. It
is anticipated no fewer than three (3) or no more than Five(5) will be
interviewed.

E. After selection and award all submittals, qualifications and ranking documents
will be made available to the public on the agency or institutions solicitation
platform.

X. EVALUATION OF QUALIFICATIONS
A. PREQUALIFICATION SUBMITTAL CRITERIA
Firms will be judged not only on their past experience for the type of work involved, but
also on their ability to address issues critical to the success of the project requirements
outlined in this RFQ document. The primary focus of the prequalification evaluation will
be the firm(s) capability.

1. PROJECT TEAM

Identify the project principal, the project manager, key staff and subconsultants.
Present a brief discussion regarding how the team’s qualifications and experience
relate to the specific project.

e Qualifications and relevant individual experience.
e Unique knowledge of key team members relating to the project.
e Experience on projects as a team.
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e Key staff involvement in project management and on-site presence.
e Time commitment of key staff.
e Qualifications and relevant subconsultant experience.

2. FIRM/TEAM CAPABILITIES

Organization charts and graphs depicting your capacity may be included.

e Are the lines of authority and coordination clearly identified?

e Are essential management functions identified?

e Are the functions effectively integrated? (e.g., subconsultants’ role
delineated)?

e Current and projected work load.

3. PRIOR EXPERIENCE

Include the name and current telephone number of the owner’s project manager

for every project listed.

e Experience of the key staff and firm with projects of similar scope and
complexity.

e Demonstrated success on past projects of similar scope and complexity.

e References.

4. PROJECT APPROACH

For the project and services outlined in the RFQ document, describe how you plan
to accomplish the following project control and management issues:

Budget Methodology / Cost Control

a. Establish and maintain estimates of probable cost within owner's
established budget.

b. Control consultant contract costs
c. Coordinate value engineering activities
d. Budget Considerations

Quality Control Methodology
a. Insure State procedures are followed

b. Improve energy efficiency through the use of an integrated design
process, life cycle costing, the use of an energy standard (current OSA
energy code) and the specification of energy efficient materials,
systems, and equipment

c. Reduce embodied carbon emissions by utilizing and submitting
Environmental Product Declarations (EPDs) that meet the OSA’s
maximum acceptable global warming potential (GWP) limits

d. Insure the project is designed for durability and maintainability
Schedule

RFQ-AE
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a. Manage the required work to meet the established schedule
5. EQUITY DIVERSITY AND INCLUSION

a. Describe how your firm is incentivized to hire and promote diverse
individuals

b. Describe how your team attempts to partner with Service-Disabled
Veteran Owned Small Businesses or historically disadvantaged businesses

6. WORK LOCATION

Describe where the prime and subconsultants will do the key work elements of
this project.

a. Proximity of firms office as it may affect coordination with the State's
project manager and the potential project location.

b. Firm's familiarity with the project area.
C. Knowledge of the local labor and material markets.
Xl. ORAL INTERVIEWS EVALUATION CRITERIA

(Note that the primary focus of the Oral Interview will be the proposed project management
team members’ capabilities).

It is anticipated that oral interviews will be conducted during the week of 10/20-24/2025.
Interviews will be conducted at: 501 20t" St, Greeley CO 80639. The time for interviews is
to be determined. Key personnel from the firm and major consultants who will be directly
involved with the project should attend the interview. The interview panel will, in
particular, be interested in knowing about the specific project approach proposed and in
meeting the individuals who will act as the primary contacts with the University of Northern
Colorado.

PROJECT TEAM
TEAM CAPABILITIES
PRIOR EXPERIENCE
PROJECT APPROACH

A W N =
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Appendix A: Evaluation Forms

Appendix A1: Prequalification Submittal/Evaluation Form
Appendix A2: Oral Interview /Evaluation Form
Appendix A3: Submittal and Interview Ranking Matrix
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' STATE OF COLORADO
7 OFFICE OF THE STATE ARCHITECT

——— STATE BUILDINGS PROGRAM
COLORADO

APPENDIX A1: PREQUALIFICATION SUBMITTAL
EVALUATION FORM

Name of Firm:
Name of Project: 2026-042M25 Renovate Variable Flow Chilled Water Systems, Michener and
Candelaria Phase 1 of 2

Evaluator No:
Date:

RFQ REFERENCE MINIMUM REQUIREMENTS Y N

If the minimum requirements (including letter from surety) have not been met, specify the
reason(s):

Acknowledgment and Attestation included: Y N

INSTRUCTIONS:

1. Criteria: Agencies/Institutions are encouraged to include additional criteria that
reflect unique characteristics of the project under each category to help determine
the submitter’s overall qualifications.

2. Weights: Agency/Institutions to assign weights, using whole numbers, to all criteria on
evaluation forms for inclusion into RFQ document and prior to evaluations.

3. Ratings: Evaluator to assess the strength of each firms qualifications and assign a
numerical rating of 1 to 5 using whole numbers

4. Rating:0 = Not provided, 1 = Unacceptable, 2 = Poor, 3 = Fair, 4 = Good, 5 = Excellent

5. Total Score: Includes the sum of all criteria.

1. PROJECT TEAM Weight X Rating = Score
O Qualifications and Relevant individual experience 6 X =
O Unique knowledge of key team members 5 X =
O Experience on projects as a team 4 X =
O Key staff involvement in project management and on- 6
site presence X =
O Time commitment of key staff 6 X =
O Qualifications and relevant subconsultant experience 6 X =

RFQ1-App-A
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FIRM/TEAM CAPABILITIES

Are the lines of authority and coordination clearly
defined?

Are essential management functions identified?
Are the functions effectively integrated? (e.g.,
subconsultants’ role delineated)?

Current and projected work load.

PRIOR EXPERIENCE

Experience of key staff and firm with projects of similar
scope and complexity

Demonstrated success on past projects of similar scope
and complexity

References

PROJECT APPROACH

Budget Methodology / Cost Control
Quality Control Methodology
Schedule

EQUITY, DIVERSIY AND INCLUSION

Incentives and promotion of diverse individuals

Partnering with SDVOSB or other disadvantaged
businesses

WORK LOCATION

Location of prime and subconsultants
Familiarity with project area
Knowledge of local labor and material markets

RFQ1-App-A

Weight X Rating Score
3 X
3 X
3 X
3 X
Weight X Rating Score
6 X
6
X
5 X
Weight X Rating Score
3 X
3 X
3 X
Weight X Rating Score
2 X
2 X
Weight X Rating Score
3 X
3 X
3 X
Total Score:



&, STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
—  — ~  STATE BUILDINGS PROGRAM
COLORADO

APPENDIX A2: ORAL INTERVIEW EVALUATION FORM

INSTRUCTIONS/EXAMPLE:

1. Criteria: Agencies/Institutions are encouraged to include additional criteria
that reflect unique characteristics of the project under each category to help
determine the submitter’s overall qualifications.

2. Weights: Agency/Institutions to assign weights, using whole numbers, to all
criteria on evaluation forms for inclusion into RFQ document and prior to
evaluations.

3. Ratings: Evaluator to assess the strength of each firms qualifications and assign
a numerical rating of 0 to 5 with 5 being the highest rating. (Use whole
numbers), 0 is missing information.

4. Total Score: Includes the sum of all criteria. Note: a passing score (as a
percentage of the total points available) is optional and should be assigned by
the agency/institution prior to evaluation.

CRITERIA Weight X Rating = Score
1. PROJECT TEAM 5 y )

2. TEAM CAPABILITIES 3

3. PRIOR EXPERIENCE 6

4. PROJECT APPROACH 3

5. WORK LOCATION 5

TOTAL SCORE

RFQ1-App-A



APPENDIX A3: PREQUALIFICATION AND ORAL

INTERVIEW RANKING MATRIX

QUALIFICATION BASED SELECTION

(Use this form to rank and determine the most qualified architectural/engineering/consulting
services firm for both the preliminary and interview evaluations.)

FIRM NAME

QUALIFICATIONS

QUALS
SCORE

RANK

EVAL
#1

EVAL
#2

EVAL
#3

EVAL
#4

EVAL
#5

EVAL
#6

RFQ1-App-A




Appendix B: Architect/Engineer/Consultant Contract (Standard -er-EM/GEFormat)
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT
DESIGN/BID/BUILD (D/B/B)

(STATE FORM SC-5.1)

State Agency

University of Northern Colorado
Department I.D.

GKA

Contract I.D. Number
UNC-RFQ-26-01

Project Number

2026-042M25

Project Name

Renovate Variable Flow Chilled Water Systems, Michener and Candelaria Phase 1 of 2
Consultant Name

Insert Consultant's full Legal Name including "Inc.”, "LLC" etc.

Principal Representatives

For the State: For Contractor:
Alejandro Garcia Name

Planning and Construction Company Name
Campus Box 95 Address Line 1
Parsons Hall, 501 20t St. Address Line 2
Greeley, CO 80639 City, State ZIP
Alejandro.Garcia@unco.edu Email

ATTACHMENT 1: Architect/Engineer Agreement Terms and Conditions, SC-5.1TC

SC-5.2
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD
(STATE FORM SC-5.1)

TABLE OF CONTENTS (Partial) .ccceeeeeeeeeeeeennnnnnneeeeeeeeeeeceeeeeececassnnnnnnnnnnas Page
(TABLE OF CONTENTS for entire agreement located in Attachment 1 -
Architect/Engineer Agreement Terms and Conditions, SC-5.1TC)

REC T ALS: 1riiiiiiiiiiiiiiiiiiiiinnnenssssssssssseecssssssssssssssssssssssssssscssssssssssnsnnnnnas 1
1 ARTICLE 1 BASIC SERVICES OF ARCHITECT/ENGINEER.......cccceeeuueeeereereecnns 2
1.1 THE SERVICES. .. e ettt ettt ettt eeeeeeeeeaaannnnas 2
1.1.1 Professional SerViCeS ...uvuiiiiiiiiiiiiiiii i iriitieeeeeeaeeeeeeeeeeeennnnnnns 2
1.1.2 Buy Clean Colorado.....ovviiiiiiiiiiiiiiiiii i iiiirieeeeeeaeeeeeeeeeesennnnnnns 2
1.2 DEVELOPMENT OF THE PROJECT ..iiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeennnnnnnnas 3
1.2.5.6  Bidding Phase .....uuuuiiiiiiiiiiiiii it ii ittt eeeeaeeeeennnnnnnnas 3
1.2.7 Post Construction Phase .......eviiiiiiiiiiiiiiiiiiiiiiiiiiiieeeteeeeeeeeennnnnnnnnes 3
2 ARTICLE 2 REIMBURSABLE EXPENSE .....ccciieuetiieiiinnniieeiennssiccsssnnnssccssnnas 4
2.1 REIMBURSEMENT .ttt ittt ittt ittt et eeeeeeeeeainnaaaaaaaaaens 4
2.1.1 Basic and Additional ServiCes .....uuuuuiiiiiiiiiii ittt i e eieeaeeeeeeeaaans 4
2.1.2 Items for Reimbursement .....cooiiiiiiiiiiiiii i it eeas 4
3 ARTICLE 3 BASIS OF COMPENSATION .. .iiiiiiiiiinnnnneeeessesecccccssssssnnnnnnnnnnes 5
0 Tt N o 411 1 PP 5
3.1.1 The Total CompPeNnsation.......eeeiiiititiieiiiiiiiiiieeeeeeeeeeseeeeesennnnnnnes 5
3.1.2 Monthly Payments ......uuneiiii et et ee e e e e e e nnaaas 5
3.5  CONDITION PRECEDENT ...uuttiiiieeeeeeeeeeeeeeeeeeennnnnaneseeeeeeeseseaeannns 5
12 ARTICLE 12 MISCELLANEOUS PROVISIONS ....cciiiiiiiiiiiiiininnnnnnnsnnesesssseccnes 6
12.26 DESIGNATED REPRESENTATIVES. .. iiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeenannnnnnnas 6
EXHIBIT A: ARCHITECT/ENGINEER PROPOSAL......ccciiiiueeiiiiiiiiieceiiiiiinnnnnnnnnnss A
EXHIBIT B: WAGE RATES SCHEDULE .....ciiiiiiiiiiiiiiinnneeeeesetescecessssssnnnnnnnnnns B
EXHIBIT C: BUILDING CODE COMPLIANCE POLICY ...cuuueueeeiiiiiiiieceiieiennnnnnnnnnnss C
SC-5.1
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SIGNATURE PAGE
THE PARTIES HERETO HAVE EXECUTED THIS AGREEMENT
Each person signing this Agreement represents and warrants that the signer is duly authorized
to execute this Agreement and to bind the Party authorizing such signature.

In accordance with §24-30-202, C.R.S., this Contract is not valid until signed by the State
Controller (or an authorized delegate) or the UNC Controller per the Fiscal Rules of the
individual Institution of Higher Education

Project Number/Name: 2026-042M25 / Renovate Variable Flow Chilled Water Systems,
Michener and Candelaria Phase 1 of 2
Contract ID No.: UNC-RFQ-26-01

CONSULTANT STATE OF COLORADO
INSERT: Legal Name of Consultant University of Northern Colorado

INSERT: Name & Title of Head of Agency / IHE

By: Blaine Nickeson, Associate Vice President

By: Name & Title of Person Signing for Consultant Administration
Date: Date:
OFFICE OF THE STATE ARCHITECT LEGAL REVIEW

State Buildings Program

By:Tamra English, General Counsel

By: Nate Reinhard, Assistant Vice President,
Facilities Management

Date:
Date:
STATE CONTROLLER
By: Alex LeBlanc, State Controller Delegate
Effective Date:
SC-5.3

Rev. 07/2025 1



STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD
(STATE FORM SC-5.1)

Department ID: GKA Contract ID #: UNC-RFQ-26-01
Project #:2026-042M25

PARTIES. THIS AGREEMENT is entered into by and between the STATE OF COLORADO,
acting by and through the Board of Trustees for the University of Northern Colorado
hereinafter referred to as the State or Principal Representative, and Insert Contractor's
full Legal Name including "Inc.”, "LLC" etc. having its offices at Street address, City, State and
Zip Code hereinafter referred to as the Architect/Engineer.

EFFECTIVE DATE AND NOTICE OF NONLIABILITY. This Agreement shall not be
effective or enforceable until it is approved and signed by the State Controller or its
designee (hereinafter called the “Effective Date”), but shall be effective and
enforceable thereafter in accordance with its provisions. The State shall not be bound
by any provision of this Contract before the Effective Date, and shall have no obligation
to pay Architect/Engineer for any Work performed or expense incurred before the
Effective Date.

RECITALS:

WHEREAS, the Principal Representative intends to procure Renovate Variable Flow Chilled
Water Systems, Michener and Candelaria Phase 1 of 2 hereinafter called the Project; and

WHEREAS, authority exists in the Law and Funds have been budgeted, appropriated,
and otherwise made available, and a sufficient unencumbered balance thereof remains
available for payment In Fund Number NA, Account Number NA; and

WHEREAS, the State has Appropriated and the Principal Representative has been
authorized to expend the total sum of One Million Nine Hundred Eighty Six Thousand Seven
Hundred Forty Eight Dollars ($1,986,748.00) for this project including all professional
services, construction/improvements, project contingencies, furnishings, movable
equipment, reimbursable expenses and miscellaneous expenses; and

(WHEREAS, funds are available for only a portion of the services defined herein, as
more fully described in the funding Condition Precedent clause in Article 3.5)

WHEREAS, the Principal Representative has established the Fixed Limit of
Construction Cost in the amount of One Million Six Hundred Four Thousand Three Hundred
Twenty Eight Dollars ($1,604,328.00) and

SC-5.3
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WHEREAS, the ARCHITECT/ENGINEER was selected and determined to be the most
qualified, and fees negotiated in accordance with the provisions of Section 24-30-1401,
C.R.S. as amended, and

ENTIRE AGREEMENT - The entire contract consists of the Architect/Engineer
Agreement (5C-5.1) and Attachment 1, the Architect/Engineer Terms and Conditions
(SC-5.1TC) incorporated herein by reference. The ARCHITECT/ENGINEER
acknowledges having reviewed and accepted the Architect/Engineer Agreement Terms
and Conditions (S5C-5.1TC).

NOW, THEREFORE,

The Principal Representative and the Architect/Engineer, for the considerations
hereinafter set forth, agree as follows:

1 ARTICLE 1 BASIC SERVICES OF ARCHITECT/ENGINEER
1.1 THE SERVICES

1.1.1 Professional Services

For services in connection with the design of a funded project, the
Architect/Engineer promises to perform the professional services for the
contemplated project as delineated in the proposal letter dated __, submitted
by the Architect/Engineer, which is attached hereto and made a part hereof by
reference as Exhibit A. In addition, the Architect/Engineer promises to perform
the professional services as set forth in Terms and Conditions (SC-5.1TC) 1.2 A,
B,C,D, E, Fand G.

1.1.2 Buy Clean Colorado

If the box below is marked, this Project meets the definition of Public Project
and must comply with the requirements of the Buy Clean Colorado Act, §24-92-
117, C.R.S. (BCCO), and the Buy Clean Colorado Act Policy established by the
State’s Office of State Architect (OSA). Refer to Exhibit C: State Development
Requirements of the Code Compliance Policy.

AG_ Principal Representative initial

1.1.2.1The Architect/Engineer shall specify an Environmental Product Declaration (EPD)
for each eligible material (specified below) within the project specifications
included in the bid documents. When specifying materials, the Architect/Engineer
shall prioritize products with EPDs for the design. The Architect/Engineer will
verify EPD compliance using the BCCO EPD Submittal form (EE-5.2). The
Architect/Engineer must verify that the specified EPDs contain global warming
potential (GWP) values that are less than or equal to the maximum GWP limits
established by OSA.

SC-5.3
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1.2

During the submittal process the Architect/Engineer shall work with the
Contractor to ensure that eligible materials are obtainable and can be installed.
If an eligible material with a compliant EPD is unobtainable, a waiver process
defined by OSA shall be utilized.

1.1.2.2 “Eligible materials” or “material categories” means materials used in the
construction of a Public Project, including:

a)

D OO0 T
N N -

w=

Asphalt and asphalt mixtures
Cement and concrete mixtures
Glass

Post-tension steel

Reinforcing steel

Structural steel

Wood structural elements

DEVELOPMENT OF THE PROJECT

1.2.5.6

The Architect/Engineer shall furnish copies of the Construction Documents as
follows, subject to limitations hereinafter set forth:

a)

b)

Bidding Phase

For Bidding Documents: (1) electronic sets to enable distribution among
prime contractors and subcontractors in accordance with the
advertisement for bids.

For Contract Documents: The Principal Representative will require up to (1)
electronic sets. The Contract Documents bearing the seal and the signature
of the Architect/Engineer and the appropriate responsible professional
Engineering Consultants are to be signed by the Contractor and the Principal
Representative at the Contractor's contract signing conference. The
Architect/Engineer acknowledges that prior to the contract signing
conference and State Buildings Program authorizing the Notice to Proceed
State Form SBP-6.26, a Letter of Compliance must be obtained from the
State’s Code Review Agent verifying that the contract Documents and all
addenda, value engineering recommendations and all other changes to the
bidding documents are in compliance with the applicable codes as adopted
by State Buildings Program as indicated in Exhibit C.

For Construction: Each prime contractor shall be furnished with (1)
electronic sets or partial sets of the Contract Documents to enable prompt
prosecution of the work.

(3) complete sets of drawings and specifications shall be the maximum
required to be furnished by the Architect/Engineer. The Principal
Representative will pay for all other sets of documents or partial sets of
documents required at the cost of reproduction.

1.2.7 Post Construction Phase
1.2.7.1 (As designated and defined in the Architect/Engineer’s Proposal Exhibit A.)

SC-5.3
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2 ARTICLE 2 REIMBURSABLE EXPENSE

2.1
2.1.1

2.1.2

SC-5.3

REIMBURSEMENT

Basic and Additional Services

Reimbursable expenses are in addition to the compensation for Basic and
Additional Services and include actual expenditures made by the
Architect/Engineer and its employees, associate Architect/Engineer, and
consultants in the interest of the Project. Pay requests for reimbursable
expense shall be submitted with receipts, statements, or other acceptable
supporting data. The Architect/Engineer understands and agrees that a certain
dollar amount as enumerated in line H of paragraph 3.1.1 has been established
as a maximum amount to be paid for all reimbursable expenses.

Iltems for Reimbursement
The Architect/Engineer shall be reimbursed for:

a) Inaccordance with the provisions of paragraph 1.2.5.6 (d) of this Agreement,
for all copies over (3) of the Construction Documents which are provided for
the project.

b) The costs of all items furnished by the Architect/Engineer in accordance with
paragraphs 5.1.1 (d) and (e) of the Architect/Engineer Agreement Terms and
Conditions Design/Bid/Build (SC-5.1TC) as requested by the Principal
Representative.

c) Fees of special consultants if their employment is authorized in advance by
the Principal Representative for other than the required architectural,
structural, mechanical, electrical and civil engineering services;
landscaping, if any; space planning/interior layout; and any other services
included in this Agreement.

d) Expense of data processing and photographic production techniques when
used in connection with Additional Services.

e) Expense of long distance telecommunication related to the performance of
Basic Services.

f) Expense of renderings, models and mock-ups requested by the Principal
Representative other than those described in the designated services.

g) Expense of mail, deliveries, mileage for local travel other than that
necessary for the performance of Basic Services, and expense travel for
consultants per Article 1 Basic Services of Architect/Engineer.
Reimbursement of travel expenses is to be based on reasonable and necessary
travel costs within the limits of State/Federal per diem rates as published in
the travel section of the State Controller’s Fiscal Rules, Meal and Incidental
Per Diem Rates, Appendix A1.

h) Expense of any additional insurance coverage or limits, including
professional liability insurance, requested by the Principal Representative
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in excess of that required in Article 8 as set forth in the Terms and
Conditions (SC-5.1TC).

i) Other expenses as approved in writing by the Principal Representative and
State Buildings Program.

3 ARTICLE 3 BASIS OF COMPENSATION

3.1
3.1.1

3.5

SC-5.3

PAYMENT

The Total Compensation

The total compensation for Basic Services fees (B through F), including a not-
to-exceed price for Reimbursable Expenses and, if applicable, Pre-Design and
Post Construction Services fees (A and/or G), shall be allocated as follows:

A. Pre-Design Phase (If Applicable)
B Schematic Design Phase

C Design Development Phase

D Construction Documents Phase
E. Bidding Phase

F. Contract Administration Phase
G

H

T

Post Construction Phase

. Reimbursable Expenses (not to exceed)
OTAL COMPENSATION

L2 Ve Vo I Ve L Ve JL Ve Vel Ve Vo

Monthly Payments

Payments to the Architect/Engineer shall be made monthly based upon
Architect/Engineer's performance and progress, through a properly executed
Application for Payment (SBP-7.1). Payments shall be due per § 24-30-202(24)
(correct notice of amount due), within forty-five (45) days of receipt by the
Principal Representative of the Applications for Payment.

CONDITION PRECEDENT

(At the time of the execution of this Agreement, there are sufficient funds
budgeted and appropriated to compensate the Architect/Engineer only for
performance of the services through and including All design services for Phase 1 and
drawings through construction documents for Phase 2. Therefore, it shall be a
Condition Precedent to the Architect/Engineer's performance of the remaining
services specified in Phase 2 bidding through post construction and the State’s liability
to pay for such performance, sufficient funding must be appropriated and made
available to the Principal Representative for the Project prior to July 1, 2027 and,
as a further Condition Precedent, a written Amendment is entered into in
accordance with the State of Colorado Fiscal Rules, stating that additional funds
are lawfully available for the project. If either Condition Precedent is not
satisfied by July 1, 2027, the Architect/Engineer’'s obligation to perform services
for Phase 2 bidding phase and post construction phase services and the State's
obligation to pay for such service is discharged without liability to each other. If
funding is eventually made available after July 1, 2027, the Architect/Engineer
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has no right to perform services under Phase 2 bidding phase and post construction
phase services of this Agreement and the state has no right to require the
Architect/Engineer to perform the said services.)

12 ARTICLE 12 MISCELLANEOUS PROVISIONS

12.26 DESIGNATED REPRESENTATIVES

The Principal Representative and the Architect/Engineer authorize the individuals
noted on the cover page to act on their behalf as Desighated Representatives and
points of contact as described in paragraphs 1.1.4 and 5.1.1(b):

FOR THE STATE:

Alejandro Garcia, Project Manager
Facilities Management

University of Northern Colorado
Parsons Hall, Campus Box 95
Greeley, CO, 80639
Alejandro.Garcia@unco.edu

FOR THE ARCHITECT/ENGINEER:

Insert Name of Individual acting on the contractor behalf
Insert Street Address

City, State Zip Code

Insert email address

SC-5.3
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD
(STATE FORM SC-5.1)

EXHIBIT A: ARCHITECT/ENGINEER PROPOSAL

ARCHITECT/ENGINEER PROPOSAL
(Including Design Services Schedule and Certificates of Insurance, attached)

SC-5.1
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD
(STATE FORM SC-5.1)

EXHIBIT B: WAGE RATES SCHEDULE

WAGE RATES SCHEDULE
(Attached)

SC-5.1
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

ARCHITECT/ENGINEER AGREEMENT
DESIGN/BID/BUILD
(STATE FORM SC-5.1)

EXHIBIT C: BUILDING CODE COMPLIANCE POLICY

APPROVED STATE BUILDING CODES

BUILDING CODE COMPLIANCE POLICY: COORDINATION OF APPROVED BUILDING CODES,
PLAN REVIEWS, BUILDING INSPECTIONS AND STATE DEVELOPMENT REQUIREMENTS

Refer to the Office of the State Architect’s Building Codes Webpage for the Building
Code Compliance Policy (Rev. July 2025)

Exhibit A: Approved Building Codes of the Code Compliance Policy dated July 2025
including the Amendments to the International Building Code and Code Compliance Plan
Review Procedures (Rev. July 2025);

Exhibit B: Plan Review Procedures of the Code Compliance Policy dated July 2025
Exhibit I: State Development Requirements of the Code Compliance Policy dated July
2025

The State Buildings Program Building Codes Webpage may be found at:
https://osa.colorado.gov/building-codes

SC-5.1
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Appendix C:
ACKNOWLEDGEMENT AND ATTESTATION FORM

By responding to this RFQ, the respondent(s) certify that they have reviewed the Agreement
and its Exhibits contained herein, and is familiar with their terms and conditions and finds
them expressly workable without change or modification.

We certify and declare that the foregoing is true and correct.

Subscribed on at ,
Date City
, State of
County State
Corporate Officer Signature Date
Secretary Date

Note: Use full corporate name and attach corporate seal here.

Offeror Acknowledges Receipt of Addendum No. , , , (Addenda MUST
be acknowledged)

(SEAL)
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